OSAI Form ARPA-2 (2021)

Fiscal Recovery Funds Expenditure Documentation

Date 7/29/2024		MUSKOGEE County, Oklahoma
Identify the need or risk The existing Low Water Bridge located at which has caused the breakdown of the r	E. 53rd St west of S. 55th St., floo oadway and issues of public safety	ods during persistent weather events of for individuals traveling on this road.
How does the proposed expenditure responsible to the existing low was drainage, and surface will help to alliviate	er bridge, Low Water Repair Proje	ct #D1-2024-017, including grade,
Expenditure Category Infrastructure		☑
Expenditure: detail level 6.1 Provision	of Government Services	-
FAQ number (if applicable)		
Estimated amount of expenditure	\$ 35,000.00	
Submitted to Governing Board by	Ken D	oke
******	**************************************	**************************************
Approved	in a	
Denied	Kemyfu, Tay	
Reason for denial:	· · · · · · · · · · · · · · · · · · ·	
Purchase Order number (if applicable)		
Notes		Д

PROJECT PROPOSAL WORKSHEET

As Of: 7/25/2024

MUSKOGEE COUNTY DISTRICT #1 Commissioner Ken Doke

Project Name:

E. 53rd St Low Water Drainage

Project Number:

D1-2024-017

Proposed Funding Source(s):

ARPA, Use Tax, MCD1 Budget

Project Physical Location:

E. 53rd St S west of 55th St S

Length of Project (in feet or miles):

40'x40'

Describe Current Condition:

Drainage pipes collapsing, errosion

Project Scope of Work:

Remove old drainage structure, shape channel, install new pipes, install rebar, place concrete

backfill headwalls, place errosion control

List of Material and Labor:

Item	UoM	Quantity	Unit Price	TOTAL
County Provided				- IOIAL
Earthwork	EH	60	\$85.00	\$5,100.00
Drainage Pipe	EA	2	\$600.00	\$1,200.00
Pipe Labor	MH	32	\$75.00	\$2,400.00
Rebar, 1/2", 20'	STX	75	\$10.00	\$750.00
Rebar Labor	MH	63	\$75.00	\$4,725.00
Lumber Form Material 2x8"	EA	20	\$25.00	\$500.00
Concrete	CY	63	\$142.00	\$8,946.00
Concrete Labor	CY	63	\$180.00	\$11,340.00
				\$34,961,00

Justification (Impact if project not completed):

This is a safety & wellfare project due to failing drainage structures.

District #1 will continue the work on the project but will have to shorten the scope of the project.