CONSTRUCTION SERVICES MEMORANDUM OF UNDERSTANDING
BY AND BETWEEN
BOARD OF COUNTY COMMISSIONERS OF MUSKOGEE COUNTY, OKALHOMA
AND
FORT GIBSON PUBLIC SCHOOLS

Section 1. Purpose and Scope

The purpose of this Memorandum of Understanding (the “MOU”) is to foster cooperation and coordinate
between the Board of County Commissioners of Muskogee County (the “County”) and the Fort Gibson
Public Schools (the “School”) as authorized by 74 OS § 1008(A) and 19 OS § 339(A)(18). The County and
the Town agree to cooperate in the construction of two access points to the School’s North Education
Building in Fort Gibson, Oklahoma (the “Project”).

Section 2. Provisions

The County agrees to manage the construction of the Project. The County will build the Project to a specified
budget as derived from the plans and specifications developed exclusively by the County, however, the County
will seek meaningful input from the School on the development of such plans and specifications. It is
estimated the total budget of the Project will be $150,000, with the County contributing $35,000 in value
through labor and equipment provision and the remaining $115,000 being paid by, or on behalf of, the School.
The planning of the Project will commence at the signing of this agreement. Without being bound by the same,
the parties anticipate the Project will be completed by approximately month(s) from the time
construction commences in accordance with the plans and specifications developed by the County.

Section 3. Additional Provisions

This agreement is an internal governmental agreement and is not intended to confer any right upon any private
person or party. Nothing in this agreement shall be interpreted as limiting, superseding or otherwise affecting
either the County or the School normal operations or decisions in carrying out its statutory or regulatory duties.
This agreement does not limit or restrict the parties from participating in similar activities or arrangements
with other entities. Should disagreements arise on the interpretation of the provisions of this agreement which
cannot be resolved at the operating level, the areas of disagreement shall be stated in writing to each party and
presented to the other party for consideration. If agreement is not reached within thirty (30) days, the parties
shall forward the written presentation of disagreement to respective higher officials for appropriate resolution.

IT WITNESSS WHEREOF, the parties hereto, each acting under due and proper authority, have caused this
agreement to be executed.
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